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ADDITIONS AND DELETIONS: 
The author of this document 
has added information 
needed for its completion. 
The author may also have 
revised the text of the 
original AIA standard form. 
An Additions and Deletions 
Report that notes added 
information as well as 
revisions to the standard 
form text is available from 
the author and should be 
reviewed. 

This document has important 
legal consequences.  
Consultation with an 
attorney is encouraged with 
respect to its completion 
or modification. 

ELECTRONIC COPYING of any 
portion of this AIA®  Document 
to another electronic file is 
prohibited and constitutes a 
violation of copyright laws 
as set forth in the footer of 
this document. 
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ARTICLE 2.1   PROJECT ADMINISTRATION SERVICES 
§ 2.1.1 The Architect shall manage the Architect's services and administer the Project. 
The Architect shall consult with the Owner, research applicable design criteria, attend 
Project meetings, communicate with members of the Project team and issue progress 
reports. The Architect shall coordinate the services provided by the Architect and the 
Architect's consultants with those services provided by the Owner and the Owner's 
consultants. 
 
§ 2.1.2 When Project requirements have been sufficiently identified, the Architect shall 
prepare, and periodically update, a Project schedule that shall identify milestone dates for 
decisions required of the Owner, design services furnished by the Architect, completion 
of documentation provided by the Architect, commencement of construction and 
Substantial Completion of the Work. 
 
§ 2.1.3 The Architect shall consider the value of alternative materials, building systems 
and equipment, together with other considerations based on program, budget and 
aesthetics in developing the design for the Project. 
 
§ 2.1.4 Upon request of the Owner, the Architect shall make a presentation to explain the 
design of the Project to representatives of the Owner. 
 
§ 2.1.5 The Architect shall submit design documents to the Owner at intervals appropriate 
to the design process for purposes of evaluation and approval by the Owner. The 
Architect shall be entitled to rely on approvals received from the Owner in the further 
development of the design. 
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§ 2.1.6 The Architect shall assist the Owner in connection with the Owner's responsibility for filing documents 
required for the approval of governmental authorities having jurisdiction over the Project. 
 
§ 2.1.7 EVALUATION OF BUDGET AND COST OF THE WORK 
§ 2.1.7.1 When the Project requirements have been sufficiently identified, the Architect shall prepare a preliminary 
estimate of the Cost of the Work. This estimate may be based on current area, volume or similar conceptual 
estimating techniques. As the design process progresses through the end of the preparation of the Construction 
Documents, the Architect shall update and refine the preliminary estimate of the Cost of the Work. The Architect 
shall advise the Owner of any adjustments to previous estimates of the Cost of the Work indicated by changes in 
Project requirements or general market conditions. If at any time the Architect's estimate of the Cost of the Work 
exceeds the Owner's budget, the Architect shall make appropriate recommendations to the Owner to adjust the 
Project's size, quality or budget, and the Owner shall cooperate with the Architect in making such adjustments. 
 
§ 2.1.7.2 Evaluations of the Owner's budget for the Project, the preliminary estimate of the Cost of the Work and 
updated estimates of the Cost of the Work prepared by the Architect represent the Architect's judgment as a design 
professional familiar with the construction industry. It is recognized, however, that neither the Architect nor the 
Owner has control over the cost of labor, materials or equipment, over the Contractor's methods of determining bid 
prices, or over competitive bidding, market or negotiating conditions. Accordingly, the Architect cannot and does 
not warrant or represent that bids or negotiated prices will not vary from the Owner's budget for the Project or from 
any estimate of the Cost of the Work or evaluation prepared or agreed to by the Architect. 
 
§ 2.1.7.3 In preparing estimates of the Cost of the Work, the Architect shall be permitted to include contingencies for 
design, bidding and price escalation; to determine what materials, equipment, component systems and types of 
construction are to be included in the Contract Documents; to make reasonable adjustments in the scope of the 
Project and to include in the Contract Documents alternate bids as may be necessary to adjust the estimated Cost of 
the Work to meet the Owner's budget for the Cost of the Work. If an increase in the Contract Sum occurring after 
execution of the Contract between the Owner and the Contractor causes the budget for the Cost of the Work to be 
exceeded, that budget shall be increased accordingly. 
 
§ 2.1.7.4 If bidding or negotiation has not commenced within 90 days after the Architect submits the Construction 
Documents to the Owner, the budget for the Cost of the Work shall be adjusted to reflect changes in the general 
level of prices in the construction industry. 
 
§ 2.1.7.5 If the budget for the Cost of the Work is exceeded by the lowest bona fide bid or negotiated proposal, the 
Owner shall: 

.1 give written approval of an increase in the budget for the Cost of the Work; 

.2 authorize rebidding or renegotiating of the Project within a reasonable time; 

.3 terminate in accordance with Section 1.3.8.5; or 

.4 cooperate in revising the Project scope and quality as required to reduce the Cost of the Work. 
 
§ 2.1.7.6 If the Owner chooses to proceed under Section 2.1.7.5.4, the Architect, without additional compensation, 
shall modify the documents for which the Architect is responsible under this Agreement as necessary to comply with 
the budget for the Cost of the Work. The modification of such documents shall be the limit of the Architect's 
responsibility under this Section 2.1.7. The Architect shall be entitled to compensation in accordance with this 
Agreement for all services performed whether or not construction is commenced. 
 
ARTICLE 2.2   SUPPORTING SERVICES 
§ 2.2.1 Unless specifically designated in Section 2.8.3, the services in this Article 2.2 shall be provided by the Owner 
or the Owner's consultants and contractors. 
 
§ 2.2.1.1 The Owner shall furnish a program setting forth the Owner's objectives, schedule, constraints and criteria, 
including space requirements and relationships, special equipment, systems and site requirements. 
 
§ 2.2.1.2 The Owner shall furnish surveys to describe physical characteristics, legal limitations and utility locations 
for the site of the Project, and a written legal description of the site. The surveys and legal information shall include, 
as applicable, grades and lines of streets, alleys, pavements and adjoining property and structures; adjacent drainage; 
rights-of-way, restrictions, easements, encroachments, zoning, deed restrictions, boundaries and contours of the site; 
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locations, dimensions and necessary data with respect to existing buildings, other improvements and trees; and 
information concerning available utility services and lines, both public and private, above and below grade, 
including inverts and depths. All the information on the survey shall be referenced to a Project benchmark. 
 
§ 2.2.1.3 The Owner shall furnish services of geotechnical engineers which may include but are not limited to test 
borings, test pits, determinations of soil bearing values, percolation tests, evaluations of hazardous materials, ground 
corrosion tests and resistivity tests, including necessary operations for anticipating subsoil conditions, with reports 
and appropriate recommendations. 
 
ARTICLE 2.3   EVALUATION AND PLANNING SERVICES 
§ 2.3.1 The Architect shall provide a preliminary evaluation of the information furnished by the Owner under this 
Agreement, including the Owner's program and schedule requirements and budget for the Cost of the Work, each in 
terms of the other. The Architect shall review such information to ascertain that it is consistent with the requirements 
of the Project and shall notify the Owner of any other information or consultant services that may be reasonably 
needed for the Project. 
 
§ 2.3.2 The Architect shall provide a preliminary evaluation of the Owner's site for the Project based on the 
information provided by the Owner of site conditions, and the Owner's program, schedule and budget for the Cost of 
the Work. 
 
§ 2.3.3 The Architect shall review the Owner's proposed method of contracting for construction services and shall 
notify the Owner of anticipated impacts that such method may have on the Owner's program, financial and time 
requirements, and the scope of the Project. 
 
ARTICLE 2.4   DESIGN SERVICES 
§ 2.4.1 The Architect's design services shall include normal structural, mechanical and electrical engineering 
services. 
 
§ 2.4.2 SCHEMATIC DESIGN DOCUMENTS 
§ 2.4.2.1 The Architect shall provide Schematic Design Documents based on the mutually agreed-upon program, 
schedule, and budget for the Cost of the Work. The documents shall establish the conceptual design of the Project 
illustrating the scale and relationship of the Project components. The Schematic Design Documents shall include a 
conceptual site plan, if appropriate, and preliminary building plans, sections and elevations. At the Architect's 
option, the Schematic Design Documents may include study models, perspective sketches, electronic modeling or 
combinations of these media. Preliminary selections of major building systems and construction materials shall be 
noted on the drawings or described in writing. 
 
§ 2.4.3 DESIGN DEVELOPMENT DOCUMENTS 
§ 2.4.3.1 The Architect shall provide Design Development Documents based on the approved Schematic Design 
Documents and updated budget for the Cost of the Work. The Design Development Documents shall illustrate and 
describe the refinement of the design of the Project, establishing the scope, relationships, forms, size and appearance 
of the Project by means of plans, sections and elevations, typical construction details, and equipment layouts. The 
Design Development Documents shall include specifications that identify major materials and systems and establish 
in general their quality levels. 
 
§ 2.4.4 CONSTRUCTION DOCUMENTS 
§ 2.4.4.1 The Architect shall provide Construction Documents based on the approved Design Development 
Documents and updated budget for the Cost of the Work. The Construction Documents shall set forth in detail the 
requirements for construction of the Project. The Construction Documents shall include Drawings and 
Specifications that establish in detail the quality levels of materials and systems required for the Project. 
 
§ 2.4.4.2 During the development of the Construction Documents, the Architect shall assist the Owner in the 
development and preparation of: (1) bidding and procurement information which describes the time, place and 
conditions of bidding; bidding or proposal forms; and the form of agreement between the Owner and the Contractor; 
and (2) the Conditions of the Contract for Construction (General, Supplementary and other Conditions). The 
Architect also shall compile the Project Manual that includes the Conditions of the Contract for Construction and 
Specifications and may include bidding requirements and sample forms. 
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ARTICLE 2.5   CONSTRUCTION PROCUREMENT SERVICES 
§ 2.5.1 The Architect shall assist the Owner in obtaining either competitive bids or negotiated proposals and shall 
assist the Owner in awarding and preparing contracts for construction. 
 
§ 2.5.2 The Architect shall assist the Owner in establishing a list of prospective bidders or contractors. 
 
§ 2.5.3 The Architect shall assist the Owner in bid validation or proposal evaluation and determination of the 
successful bid or proposal, if any. If requested by the Owner, the Architect shall notify all prospective bidders or 
contractors of the bid or proposal results. 
 
§ 2.5.4 COMPETITIVE BIDDING 
§ 2.5.4.1 Bidding Documents shall consist of bidding requirements, proposed contract forms, General Conditions and 
Supplementary Conditions, Specifications and Drawings. 
 
§ 2.5.4.2 If requested by the Owner, the Architect shall arrange for procuring the reproduction of Bidding Documents 
for distribution to prospective bidders. The Owner shall pay directly for the cost of reproduction or shall reimburse 
the Architect for such expenses. 
 
§ 2.5.4.3 If requested by the Owner, the Architect shall distribute the Bidding Documents to prospective bidders and 
request their return upon completion of the bidding process. The Architect shall maintain a log of distribution and 
retrieval, and the amounts of deposits, if any, received from and returned to prospective bidders. 
 
§ 2.5.4.4 The Architect shall consider requests for substitutions, if permitted by the Bidding Documents, and shall 
prepare and distribute addenda identifying approved substitutions to all prospective bidders. 
 
§ 2.5.4.5 The Architect shall participate in or, at the Owner's direction, shall organize and conduct a pre-bid 
conference for prospective bidders. 
 
§ 2.5.4.6 The Architect shall prepare responses to questions from prospective bidders and provide clarifications and 
interpretations of the Bidding Documents to all prospective bidders in the form of addenda. 
 
§ 2.5.4.7 The Architect shall participate in or, at the Owner's direction, shall organize and conduct the opening of the 
bids. The Architect shall subsequently document and distribute the bidding results, as directed by the Owner. 
 
§ 2.5.5 NEGOTIATED PROPOSALS 
§ 2.5.5.1 Proposal Documents shall consist of proposal requirements, proposed contract forms, General Conditions 
and Supplementary Conditions, Specifications and Drawings. 
 
§ 2.5.5.2 If requested by the Owner, the Architect shall arrange for procuring the reproduction of Proposal 
Documents for distribution to prospective contractors. The Owner shall pay directly for the cost of reproduction or 
shall reimburse the Architect for such expenses. 
 
§ 2.5.5.3 If requested by the Owner, the Architect shall organize and participate in selection interviews with 
prospective contractors. 
 
§ 2.5.5.4 The Architect shall consider requests for substitutions, if permitted by the Proposal Documents, and shall 
prepare and distribute addenda identifying approved substitutions to all prospective contractors. 
 
§ 2.5.5.5 If requested by the Owner, the Architect shall assist the Owner during negotiations with prospective 
contractors. The Architect shall subsequently prepare a summary report of the negotiation results, as directed by the 
Owner. 
 
ARTICLE 2.6   CONTRACT ADMINISTRATION SERVICES 
§ 2.6.1 GENERAL ADMINISTRATION 
§ 2.6.1.1 The Architect shall provide administration of the Contract between the Owner and the Contractor as set 
forth below and in the edition of AIA Document A201, General Conditions of the Contract for Construction, current 
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as of the date of this Agreement. Modifications made to the General Conditions, when adopted as part of the 
Contract Documents, shall be enforceable under this Agreement only to the extent that they are consistent with this 
Agreement or approved in writing by the Architect. 
 
§ 2.6.1.2 The Architect's responsibility to provide the Contract Administration Services under this Agreement 
commences with the award of the initial Contract for Construction and terminates at the issuance to the Owner of the 
final Certificate for Payment. However, the Architect shall be entitled to a Change in Services in accordance with 
Section 2.8.2 when Contract Administration Services extend 60 days after the date of Substantial Completion of the 
Work. 
 
§ 2.6.1.3 The Architect shall be a representative of and shall advise and consult with the Owner during the provision 
of the Contract Administration Services. The Architect shall have authority to act on behalf of the Owner only to the 
extent provided in this Agreement unless otherwise modified by written amendment. 
 
§ 2.6.1.4 Duties, responsibilities and limitations of authority of the Architect under this Article 2.6 shall not be 
restricted, modified or extended without written agreement of the Owner and Architect with consent of the 
Contractor, which consent will not be unreasonably withheld. 
 
§ 2.6.1.5 The Architect shall review properly prepared, timely requests by the Contractor for additional information 
about the Contract Documents. A properly prepared request for additional information about the Contract 
Documents shall be in a form prepared or approved by the Architect and shall include a detailed written statement 
that indicates the specific Drawings or Specifications in need of clarification and the nature of the clarification 
requested. 
 
§ 2.6.1.6 If deemed appropriate by the Architect, the Architect shall on the Owner's behalf prepare, reproduce and 
distribute supplemental Drawings and Specifications in response to requests for information by the Contractor. 
 
§ 2.6.1.7 The Architect shall interpret and decide matters concerning performance of the Owner and Contractor 
under, and requirements of, the Contract Documents on written request of either the Owner or Contractor. The 
Architect's response to such requests shall be made in writing within any time limits agreed upon or otherwise with 
reasonable promptness. 
 
§ 2.6.1.8 Interpretations and decisions of the Architect shall be consistent with the intent of and reasonably inferable 
from the Contract Documents and shall be in writing or in the form of drawings. When making such interpretations 
and initial decisions, the Architect shall endeavor to secure faithful performance by both Owner and Contractor, 
shall not show partiality to either, and shall not be liable for the results of interpretations or decisions so rendered in 
good faith. 
 
§ 2.6.1.9 The Architect shall render initial decisions on claims, disputes or other matters in question between the 
Owner and Contractor as provided in the Contract Documents. However, the Architect's decisions on matters 
relating to aesthetic effect shall be final if consistent with the intent expressed in the Contract Documents. 
 
§ 2.6.2 EVALUATIONS OF THE WORK 
§ 2.6.2.1 The Architect, as a representative of the Owner, shall visit the site at intervals appropriate to the stage of the 
Contractor's operations, or as otherwise agreed by the Owner and the Architect in Article 2.8, (1) to become 
generally familiar with and to keep the Owner informed about the progress and quality of the portion of the Work 
completed, (2) to endeavor to guard the Owner against defects and deficiencies in the Work, and (3) to determine in 
general if the Work is being performed in a manner indicating that the Work, when fully completed, will be in 
accordance with the Contract Documents. However, the Architect shall not be required to make exhaustive or 
continuous on-site inspections to check the quality or quantity of the Work. The Architect shall neither have control 
over or charge of, nor be responsible for, the construction means, methods, techniques, sequences or procedures, or 
for safety precautions and programs in connection with the Work, since these are solely the Contractor's rights and 
responsibilities under the Contract Documents. 
 
§ 2.6.2.2 The Architect shall report to the Owner known deviations from the Contract Documents and from the most 
recent construction schedule submitted by the Contractor. However, the Architect shall not be responsible for the 
Contractor's failure to perform the Work in accordance with the requirements of the Contract Documents. The 
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Architect shall be responsible for the Architect's negligent acts or omissions, but shall not have control over or 
charge of and shall not be responsible for acts or omissions of the Contractor, Subcontractors, or their agents or 
employees, or of any other persons or entities performing portions of the Work. 
 
§ 2.6.2.3 The Architect shall at all times have access to the Work wherever it is in preparation or progress. 
 
§ 2.6.2.4 Except as otherwise provided in this Agreement or when direct communications have been specially 
authorized, the Owner shall endeavor to communicate with the Contractor through the Architect about matters 
arising out of or relating to the Contract Documents. Communications by and with the Architect's consultants shall 
be through the Architect. 
 
§ 2.6.2.5 The Architect shall have authority to reject Work that does not conform to the Contract Documents. 
Whenever the Architect considers it necessary or advisable, the Architect will have authority to require inspection or 
testing of the Work in accordance with the provisions of the Contract Documents, whether or not such Work is 
fabricated, installed or completed. However, neither this authority of the Architect nor a decision made in good faith 
either to exercise or not to exercise such authority shall give rise to a duty or responsibility of the Architect to the 
Contractor, Subcontractors, material and equipment suppliers, their agents or employees or other persons or entities 
performing portions of the Work. 
 
§ 2.6.3 CERTIFICATION OF PAYMENTS TO CONTRACTOR 
§ 2.6.3.1 The Architect shall review and certify the amounts due the Contractor and shall issue Certificates for 
Payment in such amounts. The Architect's certification for payment shall constitute a representation to the Owner, 
based on the Architect's evaluation of the Work as provided in Section 2.6.2 and on the data comprising the 
Contractor's Application for Payment, that the Work has progressed to the point indicated and that, to the best of the 
Architect's knowledge, information and belief, the quality of the Work is in accordance with the Contract 
Documents. The foregoing representations are subject (1) to an evaluation of the Work for conformance with the 
Contract Documents upon Substantial Completion, (2) to results of subsequent tests and inspections, (3) to 
correction of minor deviations from the Contract Documents prior to completion, and (4) to specific qualifications 
expressed by the Architect. 
 
§ 2.6.3.2 The issuance of a Certificate for Payment shall not be a representation that the Architect has (1) made 
exhaustive or continuous on-site inspections to check the quality or quantity of the Work, (2) reviewed construction 
means, methods, techniques, sequences or procedures, (3) reviewed copies of requisitions received from 
Subcontractors and material suppliers and other data requested by the Owner to substantiate the Contractor's right to 
payment, or (4) ascertained how or for what purpose the Contractor has used money previously paid on account of 
the Contract Sum. 
 
§ 2.6.3.3 The Architect shall maintain a record of the Contractor's Applications for Payment. 
 
§ 2.6.4 SUBMITTALS 
§ 2.6.4.1 The Architect shall review and approve or take other appropriate action upon the Contractor's submittals 
such as Shop Drawings, Product Data and Samples, but only for the limited purpose of checking for conformance 
with information given and the design concept expressed in the Contract Documents. The Architect's action shall be 
taken with such reasonable promptness as to cause no delay in the Work or in the activities of the Owner, Contractor 
or separate contractors, while allowing sufficient time in the Architect's professional judgment to permit adequate 
review. Review of such submittals is not conducted for the purpose of determining the accuracy and completeness of 
other details such as dimensions and quantities, or for substantiating instructions for installation or performance of 
equipment or systems, all of which remain the responsibility of the Contractor as required by the Contract 
Documents. The Architect's review shall not constitute approval of safety precautions or, unless otherwise 
specifically stated by the Architect, of any construction means, methods, techniques, sequences or procedures. The 
Architect's approval of a specific item shall not indicate approval of an assembly of which the item is a component. 
 
§ 2.6.4.2 The Architect shall maintain a record of submittals and copies of submittals supplied by the Contractor in 
accordance with the requirements of the Contract Documents. 
 
§ 2.6.4.3 If professional design services or certifications by a design professional related to systems, materials or 
equipment are specifically required of the Contractor by the Contract Documents, the Architect shall specify 
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appropriate performance and design criteria that such services must satisfy. Shop Drawings and other submittals 
related to the Work designed or certified by the design professional retained by the Contractor shall bear such 
professional's written approval when submitted to the Architect. The Architect shall be entitled to rely upon the 
adequacy, accuracy and completeness of the services, certifications or approvals performed by such design 
professionals. 
 
§ 2.6.5 CHANGES IN THE WORK 
§ 2.6.5.1 The Architect shall prepare Change Orders and Construction Change Directives for the Owner's approval 
and execution in accordance with the Contract Documents. The Architect may authorize minor changes in the Work 
not involving an adjustment in Contract Sum or an extension of the Contract Time which are consistent with the 
intent of the Contract Documents. If necessary, the Architect shall prepare, reproduce and distribute Drawings and 
Specifications to describe Work to be added, deleted or modified, as provided in Section 2.8.2. 
 
§ 2.6.5.2 The Architect shall review properly prepared, timely requests by the Owner or Contractor for changes in the 
Work, including adjustments to the Contract Sum or Contract Time. A properly prepared request for a change in the 
Work shall be accompanied by sufficient supporting data and information to permit the Architect to make a 
reasonable determination without extensive investigation or preparation of additional drawings or specifications. If 
the Architect determines that requested changes in the Work are not materially different from the requirements of 
the Contract Documents, the Architect may issue an order for a minor change in the Work or recommend to the 
Owner that the requested change be denied. 
 
§ 2.6.5.3 If the Architect determines that implementation of the requested changes would result in a material change 
to the Contract that may cause an adjustment in the Contract Time or Contract Sum, the Architect shall make a 
recommendation to the Owner, who may authorize further investigation of such change. Upon such authorization, 
and based upon information furnished by the Contractor, if any, the Architect shall estimate the additional cost and 
time that might result from such change, including any additional costs attributable to a Change in Services of the 
Architect. With the Owner's approval, the Architect shall incorporate those estimates into a Change Order or other 
appropriate documentation for the Owner's execution or negotiation with the Contractor. 
 
§ 2.6.5.4 The Architect shall maintain records relative to changes in the Work. 
 
§ 2.6.6 PROJECT COMPLETION 
§ 2.6.6.1 The Architect shall conduct inspections to determine the date or dates of Substantial Completion and the 
date of final completion, shall receive from the Contractor and forward to the Owner, for the Owner's review and 
records, written warranties and related documents required by the Contract Documents and assembled by the 
Contractor, and shall issue a final Certificate for Payment based upon a final inspection indicating the Work 
complies with the requirements of the Contract Documents. 
 
§ 2.6.6.2 The Architect's inspection shall be conducted with the Owner's Designated Representative to check 
conformance of the Work with the requirements of the Contract Documents and to verify the accuracy and 
completeness of the list submitted by the Contractor of Work to be completed or corrected. 
 
§ 2.6.6.3 When the Work is found to be substantially complete, the Architect shall inform the Owner about the 
balance of the Contract Sum remaining to be paid the Contractor, including any amounts needed to pay for final 
completion or correction of the Work. 
 
§ 2.6.6.4 The Architect shall receive from the Contractor and forward to the Owner: (1) consent of surety or sureties, 
if any, to reduction in or partial release of retainage or the making of final payment and (2) affidavits, receipts, 
releases and waivers of liens or bonds indemnifying the Owner against liens. 
 
ARTICLE 2.7   FACILITY OPERATION SERVICES 
§ 2.7.1 The Architect shall meet with the Owner or the Owner's Designated Representative promptly after 
Substantial Completion to review the need for facility operation services. 
 
§ 2.7.2 Upon request of the Owner, and prior to the expiration of one year from the date of Substantial Completion, 
the Architect shall conduct a meeting with the Owner and the Owner's Designated Representative to review the 
facility operations and performance and to make appropriate recommendations to the Owner. 
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ARTICLE 2.8   SCHEDULE OF SERVICES 
§ 2.8.1 Design and Contract Administration Services beyond the following limits shall be provided by the Architect 
as a Change in Services in accordance with Section 1.3.3: 

.1 up to         (        ) reviews of each Shop Drawing, Product Data item, sample and similar submittal of 
the Contractor. 

.2 up to         (        ) visits to the site by the Architect over the duration of the Project during 
construction. 

.3 up to         (        ) inspections for any portion of the Work to determine whether such portion of the 
Work is substantially complete in accordance with the requirements of the Contract Documents. 

.4 up to         (        ) inspections for any portion of the Work to determine final completion. 
 
§ 2.8.2 The following Design and Contract Administration Services shall be provided by the Architect as a Change 
in Services in accordance with Section 1.3.3: 

.1 review of a Contractor's submittal out of sequence from the submittal schedule agreed to by the 
Architect; 

.2 responses to the Contractor's requests for information where such information is available to the 
Contractor from a careful study and comparison of the Contract Documents, field conditions, other 
Owner-provided information, Contractor-prepared coordination drawings, or prior Project 
correspondence or documentation; 

.3 Change Orders and Construction Change Directives requiring evaluation of proposals, including the 
preparation or revision of Instruments of Service; 

.4 providing consultation concerning replacement of Work resulting from fire or other cause during 
construction; 

.5 evaluation of an extensive number of claims submitted by the Owner's consultants, the Contractor or 
others in connection with the Work; 

.6 evaluation of substitutions proposed by the Owner's consultants or contractors and making 
subsequent revisions to Instruments of Service resulting therefrom; 

.7 preparation of design and documentation for alternate bid or proposal requests proposed by the 
Owner; or 

.8 Contract Administration Services provided 60 days after the date of Substantial Completion of the 
Work. 

 
§ 2.8.3 The Architect shall furnish or provide the following services only if specifically designated: 
 

Services Responsibility 
(Architect, Owner or 
Not Provided) 

Location of Service Description 

   
.1 Programming             
.2 Land Survey Services             
.3 Geotechnical Services             
.4 Space Schematics/Flow Diagrams             
.5 Existing Facilities Surveys             
.6 Economic Feasibility Studies             
.7 Site Analysis and Selection             
.8 Environmental Studies and Reports             
.9 Owner-Supplied Data Coordination             
.10 Schedule Development and Monitoring             
.11 Civil Design             
.12 Landscape Design             
.13 Interior Design             
.14 Special Bidding or Negotiation             
.15 Value Analysis             
.16 Detailed Cost Estimating             
.17 On-Site Project Representation             
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Services Responsibility 
(Architect, Owner or 
Not Provided) 

Location of Service Description 

.18 Construction Management             

.19 Start-up Assistance             

.20 Record Drawings             

.21 Post-Contract Evaluation             

.22 Tenant-Related Services             

.23                   

.24                   

.25                   
 
Description of Services. 
(Insert descriptions of the services designated.) 
 
  
 
ARTICLE 2.9   MODIFICATIONS 
§ 2.9.1 Modifications to this Standard Form of Architect's Services: Design and Contract Administration, if any, are 
as follows: 
 
  
 
By its execution, this Standard Form of Architect's Services: Design and Contract Administration and modifications 
hereto are incorporated into the Standard Form of Agreement Between the Owner and Architect, AIA Document 
B141-1997, that was entered into by the parties as of the date:  September 19, 2003  
 
OWNER ARCHITECT 
  
(Signature) (Signature) 
 Roger Deschner, President   Frank Heitzman, AIA, Owner  
(Printed name and title) 

 

(Printed name and title) 
 
 


